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SECTION F
DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE

The period of performance for the work specified in Section C, Statement of Work, of this Contract
commenced October 1, 1999, and shall continue through September 30, 2006, unless sooner terminated
as provided for in other provisions of this Contract.

F.2 PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance of this contract shall be the Hanford Site, near Richland, Washington
and other facilities as directed by the Contracting Officer.

F.3 REPORTING REQUIREMENTS

€) The Contractor shall provide a reporting system capable of management information in
the form of electronic databases and will report program performance on the technical
work, schedule, and cost profile defined in the River Protection Project Baseline.
Additional reporting requirements are found in the Section H Clause entitled, Project
Controls.

(b) The Contractor’s databases and reporting shall be available to the U.S. Department of
Energy Office of River Protection (DOE-ORP) no later than 10 working days after the
close of the reporting period.

(c) The Contractor shall provide the information necessary to support DOE-ORP in the
preparation of reports required by regulatory agreements, such as, the Hanford Federal
Facility Agreement and Consent Order (also known as the Tri-Party Agreement (TPA))
and legislative mandates or DOE Headquarters required specific data (e.g., Integrated
Planning and Budgeting System (IPABS)), which must be supported by the reporting
system.

(d) The monthly Contract Funds Status Report shall indicate cumulative-to-date amounts for
budget authority (BA) allotted, obligated, and committed. Cost and funds data shall be in
work breakdown structure (WBS) format, and also the DOE budget and reporting (B&R)
classification structure, (e.g., project breakdown structure (PBS), User’'s Accountability
System (UAS)) unless otherwise directed by the Contracting Officer.

(e) Minimum reporting requirements and the frequency of submission are provided in
Table F-1. The Project Hanford Management Contractor (PHMC) on the Contractor’s
behalf shall provide some of the reports. The Contractor shall provide written notification
of provider or changes in provider to the Contracting Officer at a minimum annually.
Table F-1 is not complete and is subject to change at the discretion of the Contracting
Officer as provided to the Contractor in writing. In addition, Table F-1 does not include
reports that may be required by other terms of this Contract or by DOE directives that are
applicable to this Contract. The Contracting Officer will determine content, format and
distribution.

® All due dates for deliverables, submittals, or any other requirement in this contract that
fall on a non-Federal workday and/or a Hanford site closure day shall be deemed to be
due on the next Federal/Hanford workday. Unless otherwise specified, all contractor
deliverables for external regulators or agencies will be provided to the U.S. Department of
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(9)

(h)

(i)
0

(k)

Energy at least one (1) month prior to the date it is due to the external regulator or
agency, in accordance with contract clause H.27 “CONTRACTOR DELIVERABLES FOR
EXTERNAL REGULATORS OR AGENCIES".

Implement change control thresholds, as provided in Table F-2, at the WBS levels stated
in Table F-3, by January 18, 2002. These Change Thresholds and Control levels will be
used for determining the approval level for proposed changes to the TFC baseline
submitted during FY 2002. Effective the beginning of FY 2003, implement the change
control thresholds provided in Table F-2, Rev. 1, at the WBS levels stated in Table F-3,
Rev. 1. Table F-2, Rev. 1, and Table F-3, Rev. 1, shall be used for all proposed changes
submitted after October 1, 2002.

Submit a copy of all FY 2002, Class 3 or 2 Baseline Change Requests for DOE
evaluation and approval. Complete by January 7, 2002.

RESERVED

Improve quality of baseline changes to include the analysis of their impact on
programmatic risk. Implement by March 31, 2002.

Summary level performance status reports are to be submitted at the PBS and Capital
Project levels. In addition, the Contractor shall make available to ORP performance data
at the levels of detail shown in Contract Section F, DELIVERIES OR PERFORMANCE,
Clause F.3, “REPORTING REQUIREMENTS,” Table F-4. The summary report shall
contain a list of those reporting level WBS elements (per Table F-4).



	F.1 PERIOD OF PERFORMANCE
	F.2 PRINCIPAL PLACE OF PERFORMANCE
	F.3 REPORTING REQUIREMENTS

